What about existing door frames? Haven'’t found finish direction on the
drawing for such. Please advise.

Painting of existing door frames is only required if those doors will be
disturbed during construction processes. If so, one coat of finish matching the
paint specification will suffice.

29.Per scope of work for controls on Sheet M4.01, the system front-end controls
shall be expanded to accommodate the new equipment. What is the existing
system in the building so that the appropriate vendor can be contacted in
preparation for proposed expansion and integration of new equipment?
Please see revised sheets M3.1, M4.01, and A1.03 (list of alternates), which
have revisions for the scope of work for the HVAC controls system, including
a requested Alternate regarding HVAC controls.

30.There is much confusion concerning the scope of hazardous abatement for
the Bent Mtn. Community Center project. Would the Owner consider creating
an allowance for such?
No allowance will be made; any asbestos present has been clearly identified
in the report, therefore it is the expectation of the County that the Contractor
shall be able to determine what if any abatement shall be necessary for the
work as specified.

31.Can you provide dates for the following items: start date, substantial
completion date, and final completion date?
The IFB specifies project completion seven (7) months from the issuance of a
Notice to Proceed. However, there are too many variables to consider for the
County to be comfortable assigning specific dates.

Note: A signed acknowledgment of this addendum must be received at the location
indicated on the original solicitation either prior to the proposal due date or attached to
your proposal. Signature on this addendum does not substitute for your signature on the
original proposal/bid document. The original proposal/bid document must be signed.

Thank you,
Kate Hoyt

Phone: (540) 283-8149
KHoyt@roanokecountyva.gov

Sign Name: Print Name:

Name of Firm: Date:
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